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MFT PE
Agreement Type

Supplement
Number

01

LOCAL PUBLIC AGENCY
Local Public Agency

Collinsville
County

Madison
Section Number

19-00095-01-PV
Job Number

N/A
Project Number
N/A

Contact Name
Troy Turner

Phone Number
(618) 346-5211

Email 
tturner@collinsvilleil.org

SECTION PROVISIONS
Local Street/Road Name

Summit Avenue
LengthKey Route

 FAU 9133
Add Location

Structure Number

N/A

Remove Location

Location Termini
The intersection Summit Avenue and Notting Hill Court to the north and the intersection Summit 
Avenue and Dooner Drive to the south.
Project Description
The project consists of reconstructing and adding pedestrian and bicycle accommodations for a portion of 
Summit Avenue from Notting Hill Court to Dooner Drive. The project also includes milling the existing roadway, 
widening and repaving the road.

Engineering Funding

Anticipated Construction Funding

MFT/TBP State Other

OtherStateMFT/TBPFederal

AGREEMENT FOR
Phase II - Design Engineering Phase I - Preliminary Engineering

CONSULTANT
Prime Consultant (Firm) Name
Volkert, Inc.

Contact Name
Roger Osthoff

Phone Number
(618) 345-8918

Address

1500 Eastport Plaza Drive, Suite 200
City

Collinsville
State

IL
Zip Code

62234

Email 
roger.osthoff@volkert.com

THIS AGREEMENT IS MADE between the above Local Public Agency (LPA) and Consultant (ENGINEER) and covers certain 
professional engineering services in connection with the improvement of the above SECTION. Project funding allotted to the LPA by the 
State of Illinois under the general supervision of the State Department of Transportation, hereinafter called the "DEPARTMENT," will be 
used entirely or in part to finance ENGINEERING services as described under AGREEMENT PROVISIONS. 
 
Since the services contemplated under the AGREEMENT are professional in nature, it is understood that the ENGINEER, acting as an 
individual, partnership, firm or legal entity, qualifies for professional status and will be governed by professional ethics in its relationship to 
the LPA and the DEPARTMENT. The LPA acknowledges the professional and ethical status of the ENGINEER by entering into an 
AGREEMENT on the basis of its qualifications and experience and determining its compensation by mutually satisfactory negotiations. 
 
WHEREVER IN THIS AGREEMENT or attached exhibits the following terms are used, they shall be interpreted to mean: 
 
Regional Engineer   Deputy Director, Office of Highways Project Implementation, Regional Engineer, Department of 

Transportation 
Resident Construction Supervisor Authorized representative of the LPA in immediate charge of the engineering details of the 

construction PROJECT 
In Responsible Charge  A full time LPA employee authorized to administer inherently governmental PROJECT activities  
Contractor    Company or Companies to which the construction contract was awarded
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AGREEMENT EXHIBITS
The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:

EXHIBIT A: Scope of Services

EXHIBIT B: Project Schedule
EXHIBIT C: Qualification Based Selection (QBS) Checklist
EXHIBIT D: Cost Estimate of Consultant Services (BLR 05513 or BLR 05514 )
EXHIBIT : Direct Costs Check Sheet (attach BDE 436 when using Lump Sum on Specific Rate Compensation)

I. THE ENGINEER AGREES, 
    1. To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection 

with the proposed improvements herein before described.  
    2. The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated staff 

hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by 
lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work 
performed. 

    3. That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or 
corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation. 
Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent 
correction of any such errors or omissions or the responsibility for clarifying ambiguities.  

    4. That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or 
ordinances of the LPA.  

    5. To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA. 
    6. To invoice the LPA, The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called 

for in the AGREEMENT or any subsequent Amendment or Supplement. 
    7. The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of 

this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of US 
Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material 
breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems 
appropriate. 

    8. That none of the services to be furnished by the ENGINEER shall be sublet, assigned or transferred to any other party or parties 
without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished 
by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT.  

    9. For Preliminary Engineering Contracts: 
  (a) To attend meetings and visit the site of the proposed improvement when requested to do so by representatives of the 

LPA or the DEPARTMENT, as defined in Exhibit A (Scope of Services). 
  (b) That all plans and other documents furnished by the ENGINEER pursuant to the AGREEMENT will be endorsed by 

the ENGINEER and affixed the ENGINEER's professional seal when such seal is required by law. Such 
endorsements must be made by a person, duly licensed or registered in the appropriate category by the Department 
of Professional Regulation of the State of Illinois. It will be the ENGINEER's responsibility to affix the proper seal as 
required by the Bureau of Local Roads and Streets manual published by the DEPARTMENT.  

  (c) That the ENGINEER is qualified technically and is thoroughly conversant with the design standards and policies 
applicable for the PROJECT; and that the ENGINEER has sufficient properly trained, organized and experienced 
personnel to perform the services enumerated in Exhibit A (Scope of Services). 

   10. That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform 
the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COST tab in BLR 05513 or BLR 05514).

II. THE LPA AGREES,
    1. To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the 

Professional Services Selection Act (50 ILCS 510) (Exhibit C). 
    2. To furnish the ENGINEER all presently available survey data, plans, specifications, and project information.  
    3. To pay the ENGINEER: 
  (a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the 

LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be 
equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER. 

  (b) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and 
reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as 
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determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER
       shall be due and payable to the ENGINEER. 
  (c) For Non-Federal County Projects - (605 ILCS 5/5-409) 
      (1) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof 

by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER. Such 
payments to be equal to the value of the partially completed work in all previous partial payments made to 
the ENGINEER.  

      (2) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is 
completed and reports have been made and accepted by the LPA and STATE, a sum of money equal to 
the basic fee as determined in the AGREEMENT less the total of the amount of partial payments previously 
paid to the ENGINEER shall be due and payable to the ENGINEER.  

    4. To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the 
following compensation method as discussed in 5-5.10 of the BLR Manual.  

     Method of Compensation: 

Percent

Lump Sum

Specific Rate

Cost plus Fixed Fee:

 $15,250.00  (Maximum Fee $40,000) (For federal funds the lump sum shall be developed 
using Cost Plus Fixed Fee Formula).

 Total Compensation = DL + DC + OH + FF 
       Where: 
  DL is the total Direct Labor, 
  DC is the total Direct Cost, 
  OH is the firm's overhead rate applied to their DL and  
  FF is the Fixed Fee.  
   Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit 

allowed on the direct labor of the subconsultants.  
  The Fixed Fee cannot exceed 15% of the DL + OH. 
    5. The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US 

DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take 
all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US 
DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is 
incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms 
shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program, 
the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for 
enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).

III. IT IS MUTUALLY AGREED, 
    1. To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to 

verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all 
books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General, 
and the DEPARTMENT; the Federal Highways Administration (FHWA) or any authorized representative of the federal 
government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents 
required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the 
DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support 
their purported disbursement.  

    2. That the ENGINEER shall be responsible for any all damages to property or persons out of an error, omission and/or negligent 
act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARTMENT, and their 
officers, agents and employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever 
resulting there from. These indemnities shall not be limited by the listing of any insurance policy.   

 The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the 
ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error 
or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error 
or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and 
reasonable notice is not practicable.  

    3. This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known 
post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys, 
reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data, 
if any from soil survey and subsurface investigation with the understanding that all such materials becomes the property of the 
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LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to 
the date of the written notice of termination. 

    4.  In the event that the DEPARTMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is 
suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT, 
the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred prior to receipt of notice of 
suspension. In addition, upon the resumption of services the LPA shall compensate the ENGINEER, for expenses incurred as a 
result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project 
shall be equitably adjusted. 

    5. This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until 
the completion of construction of any phase of professional services performed by others based upon the service provided 
herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent 
professional services are not commenced within 5 years after final payment by the LPA.  

    6. That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or 
negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT, 
and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever 
resulting there from. These indemnities shall not be limited by the listing of any insurance policy.  

    7. The ENGINEER and LPA certify that their respective firm or agency: 
  (a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any 

firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure 
this AGREEMENT,  

  (b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services 
of any firm or person in connection with carrying out the AGREEMENT or 

  (c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for 
the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with, 
procuring or carrying out the AGREEMENT.  

  (d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment, 
declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency, 

  (e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered 
against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or 
performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving 
stolen property. 

  (f)  are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State, or 
local) with commission of any of the offenses enumerated in paragraph and 

  (g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State, 
local) terminated for cause or default.  

 Where the ENGINEER or LPA is unable to certify to any of the above statements in this clarification, an explanation shall be 
attached to this AGREEMENT. 

    8. In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no 
claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining 
services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within 
six months after the specified completion date. Examples of unforeseen causes included but are not limited to: acts of God or a 
public enemy; acts of the LPA, DEPARTMENT, or other approving party not resulting from the ENGINEER's unacceptable 
services; fire; strikes; and floods.  

 If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to 
the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly.  

    9. This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no 
grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of 
any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False 
certification or violation of the certification may result in sanctions including, but not limited to suspension of contract on grant 
payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for 
at least one (1) year but not more than (5) years.  

 For the purpose of this certification, "grantee" or "Contractor" means a corporation, partnership or an entity with twenty-five (25) 
or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the 
specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act.  

 The contractor/grantee certifies and agrees that it will provide a drug free workplace by:  
  (a) Publishing a statement: 
   (1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a 

controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace.  
   (2) Specifying actions that will be taken against employees for violations of such prohibition. 
   (3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will: 
    (a) abide by the terms of the statement; and  
    (b) notify the employer of any criminal drug statute conviction for a violation occurring in the workplace 

no later than (5) days after such conviction. 
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  (b) Establishing a drug free awareness program to inform employees about:  
   (1) The dangers of drug abuse in the workplace;
   (2) The grantee's or contractor's policy to maintain a drug free workplace; 
   (3) Any available drug counseling, rehabilitation and employee assistance program; and 
   (4) The penalties that may be imposed upon an employee for drug violations. 
  (c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the 

contract or grant and to post the statement in a prominent place in the workplace.  
  (d) Notifying the contracting, or granting agency within ten (10) days after receiving notice under part (b) of paragraph 

(3) of subsection (a) above from an employee or otherwise, receiving actual notice of such conviction.  
  (e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation 

program.  
  (f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is 

required and indicating that a trained referral team is in place.  
 Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act, 

the ENGINEER, LPA and the Department agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the 
essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the 
ENGINEER for future projects. The ENGINEER will submit progress reports with each invoice showing work that was completed 
during the last reporting period and work they expect to accomplish during the following period.  

   10. Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS 
130/0.01 et seq.). 

   11. For Preliminary Engineering Contracts: 
  (a) That tracing, plans, specifications, estimates, maps and other documents prepared by the ENGINEER in accordance 

with this AGREEMENT shall be delivered to and become the property of the LPA and that basic survey notes, 
sketches, charts, CADD files, related electronic files, and other data prepared or obtained in accordance with this 
AGREEMENT shall be made available, upon request to the LPA or to the DEPARTMENT, without restriction or 
limitation as to their use. Any re-use of these documents without the ENGINEER involvement shall be at the LPA's 
sole risk and will not impose liability upon the ENGINEER.  

  (b) That all reports, plans, estimates and special provisions furnished by the ENGINEER shall conform to the current 
Standard Specifications for Road and Bridge Construction, Bureau of Local Roads and Streets Manual or any other 
applicable requirements  of the DEPARTMENT, it being understood that all such furnished documents shall be 
approved by the LPA and the DEPARTMENT before final acceptance. During the performance of the engineering 
services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein 
enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the 
ENGINEER's expense. 

AGREEMENT SUMMARY
Prime Consultant (Firm) Name TIN/FEIN/SS Number Agreement Amount

Volkert, Inc. 63-0247014  $15,250.00 

Subconsultants TIN/FEIN/SS Number Agreement Amount
+
-

Subconsultant Total

Prime Consultant Total  $15,250.00 
Total for all work  $15,250.00 
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AGREEMENT SIGNATURES
Executed by the LPA:

Local Public Agency Type

City
Local Public Agency

Collinsville

Local Public Agency Type

City  Clerk

 (SEAL)

Title

Mayor

Executed by the ENGINEER:
Prime Consultant (Firm) Name

Volkert, Inc.

Title

Vice President

Attest: The of

Attest:

Local Public Agency

Collinsville

Title

Senior Vice President

APPROVED:

By (Signature & Date) By (Signature & Date)

By (Signature & Date) By (Signature & Date)

Regional Engineer, Department of Transportation (Signature & Date)
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Section Number

19-00095-01-PV
County

Madison
Local Public Agency

Collinsville

Completed01/01/25

Prime Consultant (Firm) Name
Volkert, Inc.

To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before 
described and enumerated below

EXHIBIT A 
SCOPE OF SERVICES

Project Schedule 
It is the City’s desire to have a Task Order approved by Council and executed by the end of January 2025, with 
all right-of-way acquired by the end of May 2025, and a project letting in December 2025 for construction in the 
2026. 
Technical Scope of Work 
The consultant shall complete the following: 
• Follow the federal relocation process to obtain necessary easements from the properties on the attached 
exhibit. 
• Work with the City Engineer to provide him with the necessary ROW negotiation experience to become a ROW 
negotiator. 
• Have the documents recorded. 
The project consists of obtaining 7 temporary construction easements and 1 permanent easement from 6 
property owners along the portion of Summit Avenue from Alco Drive to Dooner Drive. The other necessary 
easements were acquired under a previous contract.
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Section Number

19-00095-01-PV
County

Madison
Local Public Agency

Collinsville

Completed01/01/25

Prime Consultant (Firm) Name
Volkert, Inc.

EXHIBIT B 
PROJECT SCHEDULE

It is the City’s desire to have a Task Order approved by Council and executed by the end of January 2025, with 
all right-of-way acquired by the end of May 2025, and a project letting in December 2025 for construction in 
2026. 
See attached Phase 1 Easement, Fees, and Schedule.
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Section Number

19-00095-01-PV
County

Madison
Local Public Agency

Collinsville

Completed01/01/25

Prime Consultant (Firm) Name
Volkert, Inc.

Exhibit C 
Qualification Based Selection (QBS) Checklist

The LPA must complete Exhibit D. If the value meets or will exceed the threshold in 50 ILCS 510, QBS requirements must be followed. 
Under the threshold, QBS requirements do not apply. The threshold is adjusted annually. If the value is under the threshold with federal 
funds being used, federal small purchase guidelines must be followed. 

 Form Not Applicable (engineering services less than the threshold)
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Instructions for BLR 05530 - Page 1 of 3     
Form instructions are not to be submitted with the form 

 
This form shall be used for a Local Public Agency (LPA) to enter into an agreement with an Engineering firm in connection with a project 
funded with Federal, State, and/or Motor Fuel Tax (MFT) funds. Based on the selection of type of engineering agreement and funding 
type, the form will change. For more information refer to the Bureau of Local Roads and Streets Manual (BLRS) Chapter 5. For signature 
requirements refer to Chapter 2, Section 3.05(b) of the BLRS manual.  
This form can also be used for structure inspections.  

When filing out this form electronically, once a field is initially completed, fields requiring the same information will be auto-populated. 

 

Using Federal Funds?  The user must select yes or no. Based on the selection, a drop-down menu will appear. The language 
of the form changes based on the selection. 

    Selecting yes indicates federal funds will be used to fund all or a portion of the engineering for this 
phase of this project.   

    Selecting no indicates no federal funds will be used to fund any engineering for this phase of the 
project. 

 
Agreement For   If yes was selected for using Federal Funds, select Federal PE or Federal CE from the drop-down. 
    If no was selected for using Federal Funds, select MFT PE, MFT CE, or MFT PE-CE. 
 
Agreement Type   From the drop down, select the type of agreement, types to choose from are: Original or Supplemental 
Number    If the agreement is for a supplemental, insert the number of the supplemental using number 1 for the 

first supplemental, and increase the numbering as the supplementals increase.  
 
Local Public Agency 
 Local Public Agency  Insert the name of the LPA. This field value is used to populate the LPA name in the   

Agreement Signatures and the Exhibit pages. 
 County    Insert the name of the county in which the LPA is located. 
 Section Number   Insert the section number applied to this project without dashes, dashes are automatically 

inserted. 
 Job Number   Insert the job number assigned for the project, if applicable.  
 Project Number   Insert the project number assigned for this project, if applicable. 
 Contact Name   Insert the name of the LPA contact for this project. 
 Phone Number   Insert the phone for the LPA contact listed to the left without dashes. 
 Email    Insert the email for the LPA contact listed to the left. 
 
Section Provisions 
 Location    Use the add location button to add additional locations, if needed, for up to a total of five 

locations. If there are more than five locations, use various.  
 Local Street/Road Name  Insert the local street/road name. 
 Key Route   Insert the key route of the street/road listed to the left, if applicable. 
 Length    Insert the length in miles as it pertains to the location listed to the left. For a structure insert 

0.01. 
 Structure Number   Insert the existing structure number(s) for this project. 
 Location Termini   Insert the beginning and ending termini as it pertains to this location for this project. 
 Add Location   Use this button to add additional location.  
 Remove Location   Use this button to remove a location added in error. Please note that at least one location is 

required.  
 Project Description  Insert a description of the work to be accomplished by this project. 
 Engineering Funding  Check all boxes that apply, if type other is checked, insert the type of other funding in the box 

following "other." The form will change based on the box(es) checked.  
 Anticipated Construction Funding Check all boxes that apply, if type other is checked, insert the type of other funding in the box 

following "other."  
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Instructions for BLR 05530 - Page 2 of 3 
 

Agreement For    Select the check box for the type of engineering the agreement is for. Phase I for Preliminary 
Engineering, Phase II for Design Engineering, Phase III for Construction Engineering. When 
Federal Funds are used, Phase I and Phase II can be selected when the agreement is for 
Federal PE. When Federal CE is selected, only Phase III can be selected. For MFT, the 
Phases can be selected based on the original selection at the top of the form for the 
agreement type.  

Consultant 
 Primary Consultant (Firm) Name Insert the name of the primary consultant firm that will be executing this agreement. This field 

value is used to populate the consultant name in the Agreement Summary, Agreement 
Signatures and the Exhibit pages. 

 Contact Name   Insert the name of the contact for the firm listed to the left.  
 Phone Number   Insert the phone number for the contact listed to the left, without dashes. 
 Email    Insert the email of the contact listed to the left.  
 Address    Insert the address of the firm listed to the left. 
 City    Insert the city of the firm listed to the left. 
 State    Insert the state of the firm listed to the left. 
 Zip Code   Insert the zip code of the firm listed to the left. 
 
Agreement Exhibits   Check all that apply, for boxes checked that do not have a description, insert the name of the 

exhibit. 
 Exhibit A    Insert the scope of services covered by this agreement/ project. This exhibit is required. 

 Exhibit B    Insert the project schedule that applies to this agreement/ project. This exhibit is required.  

 Exhibit C   Qualification Based Selection (QBS) Checklist process must be followed when the value of 
engineering will meet and/or exceed the threshold in 50 ILCS 510. If the process does not 
apply, check the form not applicable checkbox on the top of the exhibit page.  If the process 
applies and using federal funds, complete items 1 through 13. If the process applies and 
using state funds, complete items 14 through 16. 

 Exhibit D   Cost Plus Estimate of Consultant Services (CECS) Worksheet (BLR 05513 or BLR 05514). If 
the method of compensation was checked (under LPA Agrees item 4) as Cost Plus Fixed 
Fee (Anniversary Raise or Fixed Raise) in the agreement, then this exhibit is required and 
the correct BLR form: BLR 05514 for Fixed Raise or BLR 05513 for Anniversary Raise. 

 Exhibit    Use the remaining boxes and lines to add additional exhibits as needed.  
 
LPA Agrees 
 Method of Compensation  Select the method of compensation for this agreement by checking the applicable box.  
     If Percent is checked (this is only available when agreement is for MFT funds.), insert in the 

box the applicable percentage. 
     If Lump Sum is checked, complete the box after lump sum showing the lump sum 

compensation amount. For agreements funded with federal funds the lump sum shall be 
determined by using the Cost Plus Fixed Fee formula. 

     If Specific Rate is checked, insert the specific rate in the box. The specific rate cannot 
exceed  $150,000. For a federal project this is limited to testing services only.  

     If Cost Plus Fixed Fee is checked, select the type of raise the agreement will use: 
Anniversary or Fixed. If this method is selected, BLR 05513 or BLR 05514 must be included 
in the exhibits.  
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Agreement Summary    
 Prime Consultant (Firm) Name Field populated from the Prime Consultant (Firm) Name entered on the first pages of the 

agreement. 
 TIN/FEIN/SS   Insert the Prime Consultant's Taxpayer Identification Number (TIN), Federal Employer 

Identification Number (FEIN) or Social Security Number (SS). 
 Agreement Amount  Insert the maximum agreement amount. 
 Subconsultant(s)   As applicable, insert the name of each subconsultant engaged in this agreement/ project. 

Subconsultants are defined as any firm that is required to complete a Cost Estimate of 
Consultant Services (CECS) Worksheet. 

 TIN/FEIN/SS   Insert the Subconsultant's Taxpayer Identification Number (TIN), Federal Employer 
Identification Number (FEIN) or Social Security Number (SS). 

 Agreement Amount  Insert the maximum agreement amount for the subconsultant listed to the left.  
 Add Subconsultant  If additional lines are needed for additional subconsultants, insert lines as needed and 

complete the required information.  
 Subconsultant Total   This field is automatically completed, it is the sum of all the agreement amounts for all 

subconsultants listed.  
 Prime Total   This field is automatically completed, it is the amount of the prime consultant fee as listed 

above.  
 Total for All   This field is automatically completed, it is the sum of the subconsultant and the prime total. 
 
Agreement Signatures    

Executed by LPA  
 Local Public Agency Type  From the drop down, select the type of LPA. Types to choose from are: City, County, Town, 

or Village.  
 Local Public Agency  Field populated from the Local Public Agency entered on the first pages of the agreement. 
 By    The LPA clerk will sign here. 
 By    The LPA official authorized to sign this agreement will sign and date here.  
 Seal of LPA   The LPA will seal the document here. 
 Title    Insert the title of the LPA official who signed above. 
 

Executed by the Engineer  
 Prime Consultant (Firm) Name Field populated from the Prime Consultant (Firm) Name entered on first pages of the 

agreement. 
 By     The person(s) authorized to sign this agreement from the engineering firm will sign and date 

here.  
 Title    Insert the title of the person signing above.  
  

For Agreement using MFT or State Funds only: 
 Regional Engineer  Upon approval the Regional Engineer will sign and date here. 
 
 
 
A minimum of four (4) signed originals must be submitted to the Regional Engineer's District office. 
Following approval, distribution will be as follows: 
 Central Office (only for Projects using State and/or Federal Funds) 
 District 
 Engineer (Municipal, Consultant or County) 
 Local Public Agency Clerk
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Using Federal Funds?
LOCAL PUBLIC AGENCY
SECTION PROVISIONS
Engineering Funding
Anticipated Construction Funding
AGREEMENT FOR
CONSULTANT
THIS AGREEMENT IS MADE between the above Local Public Agency (LPA) and Consultant (ENGINEER) and covers certain professional engineering services in connection with the improvement of the above SECTION. Project funding allotted to the LPA by the State of Illinois under the general supervision of the State Department of Transportation, hereinafter called the "DEPARTMENT," will be used entirely or in part to finance ENGINEERING services as described under AGREEMENT PROVISIONS.
Since the services contemplated under the AGREEMENT are professional in nature, it is understood that the ENGINEER, acting as an individual, partnership, firm or legal entity, qualifies for professional status and will be governed by professional ethics in its relationship to the LPA and the DEPARTMENT. The LPA acknowledges the professional and ethical status of the ENGINEER by entering into an AGREEMENT on the basis of its qualifications and experience and determining its compensation by mutually satisfactory negotiations.
WHEREVER IN THIS AGREEMENT or attached exhibits the following terms are used, they shall be interpreted to mean:
Regional Engineer                   Deputy Director, Office of Highways Project Implementation, Regional Engineer, Department of Transportation
Resident Construction Supervisor         Authorized representative of the LPA in immediate charge of the engineering details of the construction PROJECT
In Responsible Charge                  A full time LPA employee authorized to administer inherently governmental PROJECT activities 
Contractor                            Company or Companies to which the construction contract was awarded
AGREEMENT EXHIBITS
The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
I.	THE ENGINEER AGREES, 
    1.         To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection with the proposed improvements herein before described. 
    2.         The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated staff hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work performed.
    3.         That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation. Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent correction of any such errors or omissions or the responsibility for clarifying ambiguities. 
    4.         That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or ordinances of the LPA. 
    5.         To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.
    6.         To invoice the LPA for Preliminary and/or Design Engineering: The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called for in the AGREEMENT or any subsequent Amendment or Supplement.
    7.         To submit a completed BLR 05613, Engineering Payment Report, to the DEPARTMENT within three months of the completion of the work called for in this AGREEMENT or any subsequent Amendment or Supplement. The form shall be submitted with the final invoice. 
    8.         The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of United States Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems appropriate.
    9.         That none of the services to be furnished by the ENGINEER shall be sublet assigned or transferred to any other party or parties without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT. 
  10.         For Preliminary Engineering Contracts:
                  (a) To attend meetings and visit the site of the proposed improvement when requested to do so by representatives of the LPA or the DEPARTMENT, as defined in Exhibit A (Scope of Services).
                  (b) That all plans and other documents furnished by the ENGINEER pursuant to the AGREEMENT will be endorsed by the ENGINEER and  affix the ENGINEER's professional seal when such seal is required by law. Such endorsements must be made by a person, duly licensed or registered in the appropriate category by the Department of Professional Regulation of the State of Illinois. It will be the ENGINEER's responsibility to affix the proper seal as required by the Bureau of Local Roads and Streets manual published by the DEPARTMENT. 
                  (c) That the ENGINEER is qualified technically and is thoroughly conversant with the design standards and policies applicable for the PROJECT; and that the ENGINEER has sufficient properly trained, organized and experienced personnel to perform the services enumerated in Exhibit A (Scope of Services).
   11.         That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COST tab in BLR 05513 or BLR 05514).
II.	THE LPA AGREES,
    1.         To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the following:
                  (a) Professional Services Selection Act (50 ILCS 510), The Brooks Act (40 USC 11), and the Procurement, Management, and Administration of Engineering, and Design Related Services (23 CFR part 172). Exhibit C is required to be completed with this AGREEMENT. 
    2.         To furnish the ENGINEER all presently available survey data, plans, specifications, and project information. 
    3.         To pay the ENGINEER:
                  (a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER.
                  (b) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER.
    4.         To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the following compensation method as discussed in 5-5.10 of the BLR Manual. 
             Method of Compensation: 
 (Maximum Fee $40,000) (For federal funds the lump sum shall be developed using Cost Plus Fixed Fee Formula.)
 (Maximum Fee $150,000) (For Federal Projects this limited to testing services only)
                  Total Compensation = DL + DC + OH + FF
              Where:
                  DL is the total Direct Labor,
                  DC is the total Direct Cost,
                  OH is the firm's overhead rate applied to their DL and 
                  FF is the Fixed Fee. 
                           Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit allowed on the direct labor of the subconsultants. 
                  The Fixed Fee cannot exceed 15% of the DL + OH.
    5.         The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US DOT assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).
III.	IT IS MUTUALLY AGREED, 
    1.         No work shall be commenced by the ENGINEER prior to issuance by the IDOT of a written Notice to Proceed. 
    2.         To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General, and the DEPARTMENT: the Federal Highways Administration (FHWA) or any authorized representative of the federal government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement. 
    3.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARMTENT, and their officers, agents, and employees from all suits, claims, actions or damage liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
         The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and reasonable notice is not practicable. 
    4.         This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys, reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data, if any from soil survey and subsurface investigation with the understanding that all such material becomes the property of the LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to the date of the written notice of termination. 
    5.         In the event that the DEPARMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this
         AGREEMENT, the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred as a result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project shall be equitably adjusted. 
    6.       This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until the completion of construction of any phase of professional services performed by others based upon the service provided herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent professional services are not commenced within 5 years after final payment by the LPA. 
    7.       That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT, and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
    8.         The ENGINEER and LPA certify that their respective firm or agency:
                  (a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure this AGREEMENT,
                  (b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services of any firm or person in connection with carrying out the AGREEMENT or 
                  (c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with, procuring or carrying out the AGREEMENT.
                  (d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,
                  (e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property,
                  (f)  are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph e and
                  (g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State or local) terminated for cause or default. 
         Where the ENGINEER or LPA is unable to certify to any of the above statements in this certification, an explanation shall be attached to this AGREEMENT. 
    9.         In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within six months after the specified completion date. Examples of unforeseen causes include but are not limited to: acts of God or a public enemy; act of the LPA, DEPARTMENT, or other approving party not resulting from the ENGINEER's unacceptable services; fire; strikes; and floods. 
            If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly.
   10.         This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False certification or violation of the certification may result in sanctions including, but not limited to suspension of contract on grant payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for at least one (1) year but not more than (5) years.
         For the purpose of this certification, "grantee" or "Contractor" means a corporation, partnership or an entity with twenty-five (25) or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act. 
         The contractor/grantee certifies and agrees that it will provide a drug free workplace by: 
                  (a) Publishing a statement:
                           (1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace.
                           (2) Specifying actions that will be taken against employees for violations of such prohibition.
                           (3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
                                    (a) abide by the terms of the statement; and 
                                    (b) notify the employer of any criminal drug statue conviction for a violation occurring int he workplace no later than (5) days after such conviction.
                  (b) Establishing a drug free awareness program to inform employees about: 
                           (1) The dangers of drug abuse in the workplace;
                           (2) The grantee's or contractor's policy of maintain a drug free workplace;
                           (3) Any available drug counseling, rehabilitation and employee assistance program; and
                           (4) The penalties that may be imposed upon an employee for drug violations.
                  (c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the contract or grant and to post the statement in a prominent place in the workplace. 
                  (d) Notifying the contracting, or granting agency within ten (10) days after receiving notice under part (b) of paragraph (3) of subsection (a) above from an employee or otherwise, receiving actual notice of such conviction. 
                  (e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation program. 
                  (f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is required and indicating that a trained referral team is in place. 
         Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act, the ENGINEER, LPA and the Department agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the ENGINEER for future project. The ENGINEER will submit progress reports with each invoice showing work that was completed during the last reporting period and work they expect to accomplish during the following period. 
   11.         Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS 130/0.01 et seq.).
   12.         For Preliminary Engineering Contracts:
                  (a) That tracing, plans, specifications, estimates, maps and other documents prepared by the ENGINEER in accordance with this AGREEMENT shall be delivered to and become the property of the LPA and that basic survey notes, sketches, charts, CADD files, related electronic files, and other data prepared or obtained in accordance with this AGREEMENT shall be made available, upon request to the LPA or to the DEPARTMENT, without restriction or limitation as to their use. Any re-use of these documents without the ENGINEER involvement shall be at the LPA's sole risk and will not impose liability upon the ENGINEER.
                  (b) That all reports, plans, estimates and special provisions furnished by the ENGINEER shall conform to the current Standard Specifications for Road and Bridge Construction, Bureau of Local Roads and Streets Manual or any other applicable requirements of the DEPARTMENT, it being understood that all such furnished documents shall be approved by the LPA and the DEPARTMENT before final acceptance. During the performance of the engineering services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the ENGINEER's expense. 
AGREEMENT SUMMARY
Prime Consultant (Firm) Name
TIN/FEIN/SS Number
Agreement Amount
Subconsultants
TIN/FEIN/SS Number
Agreement Amount
Subconsultant Total
Prime Consultant Total
Total for all work
AGREEMENT SIGNATURES
Executed by the LPA:
 Clerk
 (SEAL)
Executed by the ENGINEER:
Attest:
The
of
Attest:
To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before described and enumerated below
EXHIBIT A SCOPE OF SERVICES
FOR FEDERAL PARTICIPATION PROJECTS
EXHIBIT B PROJECT SCHEDULE
AGREEMENT EXHIBITS
The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
I.	THE ENGINEER AGREES, 
    1.         To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection with the proposed improvements herein before described. 
    2.         The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated staff hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work performed.
    3.         That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation. Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent correction of any such errors or omissions or the responsibility for clarifying ambiguities. 
    4.         That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or ordinances of the LPA. 
    5.         To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.
    6.         To invoice the LPA for Preliminary and/or Design Engineering: The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called for in the AGREEMENT or any subsequent Amendment or Supplement.
    7.         To submit a completed BLR 05613, Engineering Payment Report, to the DEPARTMENT within three months of the completion of the work called for in this AGREEMENT or any subsequent Amendment or Supplement. The form shall be submitted with the final invoice. 
    8.         The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of US Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems appropriate.
    9.         That none of the services to be furnished by the ENGINEER shall be sublet assigned or transferred to any other party or parties without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT. 
  10.         For Construction Engineering Contracts:
                  (a) The ENGINEER shall be prequalified with the STATE in Construction Inspection. All employees of the ENGINEER serving as the onsite resident construction supervisor or providing construction inspection shall have a valid Documentation of Contract Quantities certification. 
                  (b) For all projects where testing is required, the ENGINEER shall obtain samples according to the STATE Bureau of Materials. "Manual of Test Procedures for Materials," submit STATE Bureau of Materials inspection reports; and verify compliance with contract specifications. 
   11.         That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COST tab in BLR 05513 or BLR 05514).
II.	THE LPA AGREES,
    1.         To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the following:
                  (a) Professional Services Selection Act (50 ILCS 510), The Brooks Act (40 USC 11), and the Procurement, Management, and Administration of Engineering, and Design Related Services (23 CFR part 172). Exhibit C is required to be completed with this AGREEMENT. 
    2.         To furnish the ENGINEER all presently available survey data, plans, specifications, and project information. 
    3.         For Construction Engineering Contracts: 
                  (a) To furnish a full time LPA employee to be In Responsible Charge authorized to administer inherently governmental PROJECT activities.
                  (b) To submit approved forms BC 775 and BC 776 to the DEPARTMENT when federal funds are utilized.
    4.         To pay the ENGINEER:
 (Maximum Fee $150,000) (For Federal Projects this is limited to testing services only)
(Maximum Fee $40,000) (For federal funds the lump sum shall be developed using Cost Plus Fixed Fee Formula.)
                  Total Compensation = DL + DC + OH + FF
              Where:
                  DL is the total Direct Labor,
                  DC is the total Direct Cost,
                  OH is the firm's overhead rate applied to their DL and 
                  FF is the Fixed Fee. 
                           Where FF = (0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit allowed on the direct labor of the subconsultants. 
                  The Fixed Fee cannot exceed 15% of the DL + OH.
                  Field Office Overhead Rates: Field rates must be used for construction engineering projects expected to exceed one year in duration or if the construction engineering contract exceeds $1,000,000 for any project duration. 
    6.         The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).
                  (a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER. 
                  (b) Final Payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by LPA and DEPARTMENT, a sum of money equal to the basic fee as determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER. 
    5.         To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the following compensation method as discussed in 5-5.10 of the BLR Manual.
             Method of Compensation: 
    1.         No work shall be commenced by the ENGINEER prior to issuance by the IDOT of a written Notice to Proceed. 
    2.         To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General, and the DEPARTMENT, the Federal Highways Administration (FHWA) or any authorized representative of the federal government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement. 
    3.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARMTENT, and their officers, agents, and employees from all suits, claims, actions or damage liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
         The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and reasonable notice is not practicable. 
    4.         This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys, reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data, if any from soil survey and subsurface investigation with the understanding that all such material becomes the property of the LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to the date of the written notice of termination. 
III.	IT IS MUTUALLY AGREED, 
    5.         In the event that the DEPARMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT, the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred as a result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project shall be equitably adjusted. 
    6.       This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until the completion of construction of any phase of professional services performed by others based upon the service provided herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent professional services are not commenced within 5 years after final payment by the LPA. 
    7.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT, and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
    8.         The ENGINEER and LPA certify that their respective firm or agency:
                  (a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure this AGREEMENT,
                  (b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services of any firm or person in connection with carrying out the AGREEMENT or 
                  (c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with, procuring or carrying out the AGREEMENT.
                  (d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,
                  (e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property,
                  (f)  are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (e) and
                  (g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State or local) terminated for cause or default. 
         Where the ENGINEER or LPA is unable to certify to any of the above statements in this certification, an explanation shall be attached to this AGREEMENT. 
    9.         In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within six months after the specified completion date. Examples of unforeseen causes include but are not limited to: acts of God or a public enemy; act of the LPA, DEPARTMENT, or other approving party not resulting from the ENGINEER's unacceptable services; fire; strikes; and floods. 
            If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly.
   10.         This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False certification or violation of the certification may result in sanctions including, but not limited or suspension of contract on grant payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for at least one (1) year but not more than (5) years.
         For the purpose of this certification, "grantee" or "Contractor" means a corporation, partnership or an entity with twenty-five (25) or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act. 
         The contractor/grantee certifies and agrees that it will provide a drug free workplace by: 
                  (a) Publishing a statement:
                           (1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace.
                           (2) Specifying actions that will be taken against employees for violations of such prohibition. 
                           (3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
                                    (a) abide by the terms of the statement; and 
                                    (b) notify the employer of any criminal drug statue conviction for a violation occurring in the workplace no later than (5) days after such conviction.
                  (b) Establishing a drug free awareness program to inform employees about:                                                 
                           (1) The dangers of drug abuse in the workplace;
                           (2) The grantee's or contractor's policy to maintain a drug free workplace;
                           (3) Any available drug counseling, rehabilitation and employee assistance program; and
                           (4) The penalties that may be imposed upon an employee for drug violations.
                  (c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the contract or grant and to post the statement in a prominent place in the workplace. 
                  (d) Notifying the contracting, or granting agency within ten (10) days after receiving notice under part (b) of paragraph (3) of subsection (a) above from an employee or otherwise, receiving actual notice of such conviction. 
                  (e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation program. 
                  (f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is required and indicating that a trained referral team is in place. 
         Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act, the ENGINEER, LPA and the Department agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the ENGINEER for future project. The ENGINEER will submit progress reports with each invoice showing work that was completed during the last reporting period and work they expect to accomplish during the following period. 
   11.         Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS 130/0.01 et seq.).
   12.         For Construction Engineering Contracts:
                  (a) That all services are to be furnished as required by construction progress and as determined by the LPA employee In Responsible Charge. The ENGINEER shall complete all services herein within a time considered reasonable to the LPA, after the CONTRACTOR has completed the construction contract. 
                  (b) That all field notes, test records and reports shall be turned over to and become the property of the LPA and that during the performance of the engineering services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the ENGINEER's expense. 
                  (c) That any difference between the ENGINEER and the LPA concerning the interpretation of the provisions of this AGREEMENT shall be referred to a committee of disinterested parties consisting of one member appointed by the ENGINEER, one member appointed by the LPA, and a third member appointed by the two other members for disposition and that the committee's decision shall be final. 
                  (d) That in the event that engineering and inspection services to be furnished and performed by the LPA (including personnel furnished by the ENGINEER) shall, in the opinion of the STATE be incompetent employed on such work at the expense of the LPA.
                  (e) Inspection of all materials when inspection is not provided by the sources by the STATE Central Bureau of Materials, and submit inspection reports to the LPA and STATE in accordance with the STATE Central Bureau of Materials "Project Procedures Guide" and the policies of the STATE.
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EXHIBIT A SCOPE OF SERVICES
To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before described and enumerated below
EXHIBIT B PROJECT SCHEDULE
AGREEMENT EXHIBITS
The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
: Direct Costs Check Sheet (attach BDE 436 when using Lump Sum on Specific Rate Compensation)
I.	THE ENGINEER AGREES, 
    1.         To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection with the proposed improvements herein before described. 
    2.         The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated staff hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work performed.
    3.         That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation. Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent correction of any such errors or omissions or the responsibility for clarifying ambiguities. 
    4.         That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or ordinances of the LPA. 
    5.         To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.
    6.         To invoice the LPA, The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called for in the AGREEMENT or any subsequent Amendment or Supplement.
    7.         The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of US Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems appropriate.
    8.         That none of the services to be furnished by the ENGINEER shall be sublet, assigned or transferred to any other party or parties without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT. 
    9.         For Preliminary Engineering Contracts:
                  (a) To attend meetings and visit the site of the proposed improvement when requested to do so by representatives of the LPA or the DEPARTMENT, as defined in Exhibit A (Scope of Services).
                  (b) That all plans and other documents furnished by the ENGINEER pursuant to the AGREEMENT will be endorsed by the ENGINEER and affixed the ENGINEER's professional seal when such seal is required by law. Such endorsements must be made by a person, duly licensed or registered in the appropriate category by the Department of Professional Regulation of the State of Illinois. It will be the ENGINEER's responsibility to affix the proper seal as required by the Bureau of Local Roads and Streets manual published by the DEPARTMENT. 
                  (c) That the ENGINEER is qualified technically and is thoroughly conversant with the design standards and policies applicable for the PROJECT; and that the ENGINEER has sufficient properly trained, organized and experienced personnel to perform the services enumerated in Exhibit A (Scope of Services).
   10.         That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COST tab in BLR 05513 or BLR 05514).
II.	THE LPA AGREES,
    1.         To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the Professional Services Selection Act (50 ILCS 510) (Exhibit C).
    2.         To furnish the ENGINEER all presently available survey data, plans, specifications, and project information. 
    3.         To pay the ENGINEER:
                  (a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER.
                  (b) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER
                       shall be due and payable to the ENGINEER.
                  (c) For Non-Federal County Projects - (605 ILCS 5/5-409)
                              (1) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER. Such payments to be equal to the value of the partially completed work in all previous partial payments made to the ENGINEER. 
                              (2) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and STATE, a sum of money equal to the basic fee as determined in the AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER. 
    4.         To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the following compensation method as discussed in 5-5.10 of the BLR Manual. 
             Method of Compensation: 
A sum of money equal to 	        
percent of the awarded contract cost of the proposed 
improvements as approved by the DEPARTMENT 
 (Maximum Fee $40,000) (For federal funds the lump sum shall be developed using Cost Plus Fixed Fee Formula).
 (Maximum Fee $150,000)
         Total Compensation = DL + DC + OH + FF
                       Where:
                  DL is the total Direct Labor,
                  DC is the total Direct Cost,
                  OH is the firm's overhead rate applied to their DL and 
                  FF is the Fixed Fee. 
                           Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit allowed on the direct labor of the subconsultants. 
                  The Fixed Fee cannot exceed 15% of the DL + OH.
    5.         The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).
III.	IT IS MUTUALLY AGREED, 
    1.         To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General, and the DEPARTMENT; the Federal Highways Administration (FHWA) or any authorized representative of the federal government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement. 
    2.         That the ENGINEER shall be responsible for any all damages to property or persons out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARTMENT, and their officers, agents and employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy.          
         The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and reasonable notice is not practicable. 
    3.         This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys, reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data, if any from soil survey and subsurface investigation with the understanding that all such materials becomes the property of the LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to the date of the written notice of termination. 
    4.          In the event that the DEPARTMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT, the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred prior to receipt of notice of suspension. In addition, upon the resumption of services the LPA shall compensate the ENGINEER, for expenses incurred as a result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project shall be equitably adjusted.
    5.         This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until the completion of construction of any phase of professional services performed by others based upon the service provided herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent professional services are not commenced within 5 years after final payment by the LPA. 
    6.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT, and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
    7.         The ENGINEER and LPA certify that their respective firm or agency:
                  (a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure this AGREEMENT, 
                  (b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services of any firm or person in connection with carrying out the AGREEMENT or
                  (c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with, procuring or carrying out the AGREEMENT. 
                  (d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,
                  (e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property.
                  (f)  are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph and
                  (g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State, local) terminated for cause or default. 
         Where the ENGINEER or LPA is unable to certify to any of the above statements in this clarification, an explanation shall be attached to this AGREEMENT.
    8.         In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within six months after the specified completion date. Examples of unforeseen causes included but are not limited to: acts of God or a public enemy; acts of the LPA, DEPARTMENT, or other approving party not resulting from the ENGINEER's unacceptable services; fire; strikes; and floods. 
         If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly. 
    9.         This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False certification or violation of the certification may result in sanctions including, but not limited to suspension of contract on grant payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for at least one (1) year but not more than (5) years.         
         For the purpose of this certification, "grantee" or "Contractor" means a corporation, partnership or an entity with twenty-five (25) or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act. 
         The contractor/grantee certifies and agrees that it will provide a drug free workplace by: 
                  (a) Publishing a statement:
                           (1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace.         
                           (2) Specifying actions that will be taken against employees for violations of such prohibition.
                           (3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
                                    (a) abide by the terms of the statement; and 
                                    (b) notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than (5) days after such conviction.
                  (b) Establishing a drug free awareness program to inform employees about: 
                           (1) The dangers of drug abuse in the workplace;
                           (2) The grantee's or contractor's policy to maintain a drug free workplace;
                           (3) Any available drug counseling, rehabilitation and employee assistance program; and
                           (4) The penalties that may be imposed upon an employee for drug violations.
                  (c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the contract or grant and to post the statement in a prominent place in the workplace. 
                  (d) Notifying the contracting, or granting agency within ten (10) days after receiving notice under part (b) of paragraph (3) of subsection (a) above from an employee or otherwise, receiving actual notice of such conviction. 
                  (e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation program. 
                  (f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is required and indicating that a trained referral team is in place. 
         Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act, the ENGINEER, LPA and the Department agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the ENGINEER for future projects. The ENGINEER will submit progress reports with each invoice showing work that was completed during the last reporting period and work they expect to accomplish during the following period. 
   10.         Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS 130/0.01 et seq.).
   11.         For Preliminary Engineering Contracts:
                  (a) That tracing, plans, specifications, estimates, maps and other documents prepared by the ENGINEER in accordance with this AGREEMENT shall be delivered to and become the property of the LPA and that basic survey notes, sketches, charts, CADD files, related electronic files, and other data prepared or obtained in accordance with this AGREEMENT shall be made available, upon request to the LPA or to the DEPARTMENT, without restriction or limitation as to their use. Any re-use of these documents without the ENGINEER involvement shall be at the LPA's sole risk and will not impose liability upon the ENGINEER. 
                  (b) That all reports, plans, estimates and special provisions furnished by the ENGINEER shall conform to the current Standard Specifications for Road and Bridge Construction, Bureau of Local Roads and Streets Manual or any other applicable requirements  of the DEPARTMENT, it being understood that all such furnished documents shall be approved by the LPA and the DEPARTMENT before final acceptance. During the performance of the engineering services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the ENGINEER's expense. 
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AGREEMENT SIGNATURES
Executed by the LPA:
 Clerk
 (SEAL)
Executed by the ENGINEER:
Attest:
The
of
Attest:
APPROVED:
To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before described and enumerated below
EXHIBIT A SCOPE OF SERVICES
EXHIBIT B PROJECT SCHEDULE
AGREEMENT EXHIBITS
The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
    1.         To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection with the proposed improvements herein before described. 
    2.         The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated  staff hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work performed.
    3.         That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation. Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent correction of any such errors or omissions or the responsibility for clarifying ambiguities. 
    4.         That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or ordinances of the LPA. 
    5.         To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.
    6.         To invoice the LPA, The ENGINEER shall submit all invoices, based on the ENGINEER's progress reports, to the LPA employee In Responsible Charge, no more than once a month for partial payment on account for the ENGINEER's work to date. Such invoices shall represent the value, to the LPA of the partially completed work, based on the sum of the actual costs incurred, plus a percentage (equal to the percentage of the construction engineering completed) of the fixed fee for the fully completed work.
    7.         The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of US Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems appropriate.
    8.         That none of the services to be furnished by the ENGINEER shall be sublet, assigned or transferred to any other party or parties without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT. 
    9.         For Construction Engineering Contracts:
                  (a) For Quality Assurance services, provide personnel who have completed the appropriate STATE Bureau of Materials QC/QA trained technical classes.
                  (b) For all projects where testing is required, the ENGINEER shall obtain samples according to the STATE Bureau of Materials "Manual of Test Procedures for Materials," submit STATE Bureau of Materials inspection reports; and verify compliance with contract specifications. 
   10.         That engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COST tab in BLR 05513 or BLR 05514).
I.	THE ENGINEER AGREES, 
II.	THE LPA AGREES,
    1.         To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the Professional Services Selection Act (50 ILCS 510) (Exhibit C).
    2.         To furnish the ENGINEER all presently available survey data, plans, specifications, and project information. 
    3.          For Construction Engineering Contracts:
                  (a) To furnish a full time LPA employee to be In Responsible Charge authorized to administer inherently governmental PROJECT activities. 
                  (b) To submit approved forms BC 775 and BC 776 to the DEPARTMENT when federal funds are utilized. 
    4.          To pay the ENGINEER: 
                  (a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER. 
                  (b) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as
: Direct Costs Check Sheet (attach BDE 436 when using Lump Sum on Specific Rate Compensation)
         Total Compensation = DL + DC + OH + FF
                       Where:
                  DL is the total Direct Labor,
                  DC is the total Direct Cost,
                  OH is the firm's overhead rate applied to their DL and 
                  FF is the Fixed Fee. 
                           Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit allowed on the direct labor of the subconsultants. 
                  The Fixed Fee cannot exceed 15% of the DL + OH.
                  Field Office Overhead Rates: Field rates must be used for construction engineering projects expected to exceed one year in duration or if the construction engineering contract exceeds $1,000,000 for any project duration. 
    6.         The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).
     1.         To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General, and the DEPARTMENT; the Federal Highways Administration (FHWA) or any authorized representative of the federal government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement. 
     2.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARTMENT, and their officers, agents and employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
             The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and reasonable notice is not practicable. 
    3.         This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys, reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data
                       determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER.
                  (c) For Non-Federal County Projects - (605 ILCS 5/5-409)
                     (1) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER. Such payments to be equal to the value of the partially completed work in all previous partial payments made to the ENGINEER. 
                     (2) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and STATE, a sum of money equal to the basic fee as determined in the AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER. 
    5.         To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the following compensation method as discussed in 5-5.10 of the BLR Manual. 
             Method of Compensation: 
A sum of money equal to         
percent of the awarded contract cost of the proposed 
improvements as approved by the DEPARTMENT
 (Maximum Fee $150,000)
 (Maximum Fee $40,000) (For federal funds the lump sum shall be determined using the Cost Plus Fixed Fee Formula.)
III.	IT IS MUTUALLY AGREED, 
         if any from soil survey and subsurface investigation with the understanding that all such materials becomes the property of the LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to the date of the written notice of termination. 
    4.          In the event that the DEPARTMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT, the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred prior to receipt of notice of suspension. In addition, upon the resumption of services the LPA shall compensate the ENGINEER, for expenses incurred as a result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project shall be equitably adjusted. 
    5.         This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until the completion of construction of any phase of professional services performed by others based upon the service provided herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent professional services are not commenced within 5 years after final payment by the LPA. 
    6.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT, and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
    7.         The ENGINEER and LPA certify that their respective firm or agency:
                  (a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure this AGREEMENT, 
                  (b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services of any firm or person in connection with carrying out the AGREEMENT or
                  (c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with, procuring or carrying out the AGREEMENT. 
                  (d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,
                  (e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property.
                  (f)  are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph (e) and
                  (g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State, local) terminated for cause or default. 
         Where the ENGINEER or LPA is unable to certify to any of the above statements in this clarification, an explanation shall be attached to this AGREEMENT.
    8.         In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within six months after the specified completion date. Examples of unforeseen causes included but are not limited to: acts of God or a public enemy; acts of the LPA, DEPARTMENT < or other approving party not resulting from the ENGINEER's unacceptable services; fire; strikes; and floods. 
         If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly. 
    9.         This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False certification or violation of the certification may result in sanctions including, but not limited to suspension of contract or grant payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for at least one (1) year but not more than (5) years. 
         For the purpose of this certification, "grantee" or "Contractor" means a corporation, partnership or an entity with twenty-five (25) or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act. 
         The contractor/grantee certifies and agrees that it will provide a drug free workplace by:
                  (a) Publishing a statement:
                           (1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace. 
                           (2) Specifying the actions that will be taken against employees for violations of such prohibition.
                           (3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
                                    (a) abide by the terms of the statement; and 
                                    (b) notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than five (5) days after such conviction.
                  (b) Establishing a drug free awareness program to inform employees about: 
                           (1) The dangers of drug abuse in the workplace;
                           (2) The grantee's or contractor's policy to maintain a drug free workplace;
                           (3) Any available drug counseling, rehabilitation and employee assistance program; and 
                           (4) The penalties that may be imposed upon an employee for drug violations.
                  (c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the contract or grant and to post the statement in a prominent place in the workplace.
                  (d) Notifying the contracting or granting agency within ten (10) days after receiving notice under part (b) paragraph (3) of  subsection (a) above from an employee or otherwise receiving actual notice of such conviction.
                  (e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation program.
                  (f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is required and indicating that a trained referral team is in place. 
         Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act, the ENGINEER, LPA and the DEPARTMENT agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the ENGINEER for future projects. The ENGINEER will submit progress reports with each invoice showing work that was completed during the last reporting period and work they expect to accomplish during the following period. 
   10.         Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS 130/0.01 et seq).
   11.         For Construction Engineering Contracts:
                  (a) That all services are to be furnished as required by construction progress and as determined by the LPA employee In Responsible Charge. The ENGINEER shall complete all services herein within a time considered reasonable to the LPA, after the CONTRACTOR has completed the construction contract. 
                  (b) That all field notes, test records and reports shall be turned over to and become the property of the LPA and that during the performance of the engineering services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the ENGINEER's expense. 
                  (c) That any difference between the ENGINEER and the LPA concerning the interpretation of the provisions of this AGREEMENT shall be referred to a committee of disinterested parties consisting of one member appointed by the ENGINEER, one member appointed by the LPA, and a third member appointed by the two other members for disposition and that the committee's decision shall be final. 
                  (d) That in the event that engineering and inspection services to be furnished and performed by the LPA (including personnel furnished by the ENGINEER) shall, in the opinion of the STATE be incompetent employed on such work at the expense of the LPA.
                  (e) Inspection of all materials when inspection is not provided a the sources by the STATE Central Bureau of Materials, and submit inspection reports to the LPA and STATE in accordance with the STATE Central Bureau of Materials "Project Procedures Guide" and the policies of the STATE.
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AGREEMENT SIGNATURES
Executed by the LPA:
 Clerk
 (SEAL)
Executed by the ENGINEER:
Attest:
The
of
Attest:
APPROVED:
To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before described and enumerated below
EXHIBIT A SCOPE OF SERVICES
EXHIBIT B PROJECT SCHEDULE
AGREEMENT EXHIBITS
The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
: Direct Costs Check Sheet (attach BDE 436 when using Lump Sum on Specific Rate Compensation)
I.	THE ENGINEER AGREES, 
    1.         To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection with the proposed improvements herein before described. 
    2.         The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated  staff hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services to be performed by lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work performed.
    3.         That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation. Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent correction of any such errors or omissions or the responsibility for clarifying ambiguities. 
    4.         That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or ordinances of the LPA. 
    5.         To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.
    6.         To invoice the LPA:
                  (a) For Preliminary and/or Design Engineering: The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called for in the AGREEMENT or any subsequent Amendment or Supplement.
                  (b) For Construction Engineering: The ENGINEER shall submit invoices, based on the ENGINEER's progress reports, to the LPA employee In Responsible Charge, no more than once a month for partial payment on account for the ENGINEER's work to date. Such invoices shall represent the value, to the LPA of the partially completed work, based on the sum of the actual costs incurred, plus a percentage (equal to the percentage of the construction engineering completed) of the fixed fee for the fully completed work. 
    7.          The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of US Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems appropriate. 
    8.         That none of the services to be furnished by the ENGINEER shall be sublet, assigned or transferred to any other party or parties without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished by the ENGINEER shall not be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT.
    9.         For Preliminary Engineering Contracts: 
                  (a) To attend meetings and visit the site of the proposed improvement when requested to do so by representatives of the LPA or the DEPARMENT, as defined in Exhibit A (Scope of Services).
                  (b) That all plans and other documents furnished by the ENGINEER pursuant to the AGREEMENT will be endorsed by the ENGINEER and affixed the ENGINEER's professional seal when such seal is required by law. Such endorsements must be made by a person, duly licensed or registered in the appropriate category by the Department of Professional Regulation of the State of Illinois. It will be the ENGINEER's responsibility to affix the proper seal as required by the Bureau of Local Roads and Streets manual published by the DEPARTMENT.
                  (c) That the ENGINEER is qualified technically and is thoroughly conversant with the design standards and policies applicable for the PROJECT; and that the ENGINEER has sufficient properly trained, organized and experienced personnel to perform the services enumerated in Exhibit A (Scope of Services).
    10.         For Construction Engineering Contracts:
                  (a) For Quality Assurance services, provide personnel who have completed the appropriate STATE Bureau of Materials QC/QA trained technical classes. 
                  (b) For all projects where testing is required, the ENGINEER shall obtain samples according to the STATE Bureau of Materials "Manual of Test Procedures for Materials," submit STATE Bureau of Materials inspection reports; and verify compliance with contract specifications. 
    11.         That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COSTS tab in BLR 05513 or BLR 05514). 
II.	THE LPA AGREES,
    1.         To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the  Professional Services Selection Act (50 ILCS 510) (Exhibit C).
    2.         To furnish the ENGINEER all presently available survey data, plans, specifications, and project information. 
    3.          For Construction Engineering Contracts:
                  (a) To furnish a full time LPA employee to be In Responsible Charge authorized to administer inherently governmental PROJECT activities. 
                  (b) To submit approved forms BC 775 and BC 776 to the DEPARTMENT when federal funds are utilized. 
    4.          To pay the ENGINEER: 
                  (a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER. 
                  (b) Final Payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER.
                  (c) For Non-Federal County Projects - (605 ILCS 5/5-409)
                           (1) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER. Such payments to be equal to the value of the partially completed work in all previous partial payments made to the ENGINEER.         
                           (2) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and reports have been made and accepted by the LPA and STATE, a sum of money equal to the basic fee as determined in the AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER shall be due and payable to the ENGINEER.
    5.         To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the following compensation method as discussed in 5-5.10 of the BLR Manual. 
         Method of Compensation
percent of the awarded contract cost of the proposed 
improvements as approved by the DEPARTMENT
A sum of money equal to	        
 (Maximum Fee $40,000) (For federal funds the lump sum shall be determined using the Cost Plus Fixed Fee Formula.)
 (Maximum Fee $150,000) 
         Total Compensation = DL + DC + OH + FF
                       Where:
                  DL is the total Direct Labor,
                  DC is the total Direct Cost,
                  OH is the firm's overhead rate applied to their DL and 
                  FF is the Fixed Fee. 
                           Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit allowed on the direct labor of the subconsultants. 
                  The Fixed Fee cannot exceed 15% of the DL + OH.
                  Field Office Overhead Rates: Field rates must be used for construction engineering projects expected to exceed one year in duration or if the construction engineering contract exceeds $1,000,000 for any project duration. 
    6.         The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).
III.	IT IS MUTUALLY AGREED, 
     1.	To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General, and the DEPARTMENT; the FHWA or any authorized representative of the federal government, and to provide full access to all relevant materials.
             Failure to maintain the books, records and supporting documents required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement. 
     2.         The the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARTMENT, and their officers, agents and employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and reasonable notice is not practicable. 
     3.         This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys, reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data, if any from soil survey and subsurface investigation with the understanding that all such materials becomes the property of the LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to the date of the written notice of termination. 
     4.          In the event that the DEPARTMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT, the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred prior to receipt of notice of suspension. In addition, upon the resumption of services the LPA shall compensate the ENGINEER, for expenses incurred as a result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project shall be equitably adjusted. 
     5.         This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until the completion of construction of any phase of professional services performed by others based upon the service provided herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent professional services are not commenced within 5 years after final payment by the LPA. 
     6.         That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT, and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever resulting there from. These indemnities shall not be limited by the listing of any insurance policy. 
     7.         The ENGINEER and LPA certify that their respective firm or agency:
                  (a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure this AGREEMENT, 
                  (b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services of any firm or person in connection with carrying out the AGREEMENT or
                  (c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with, procuring or carrying out the AGREEMENT. 
                  (d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,
                  (e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property.
                  (f)  are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph (e) and
                  (g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State, local) terminated for cause or default. 
     8.         Where the ENGINEER or LPA is unable to certify to any of the above statements in this clarification, an explanation shall be attached to this AGREEMENT.
     9.         In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within six months after the specified completion date. Examples of unforeseen causes included but are not limited to: acts of God or a public enemy; acts of the LPA, DEPARTMENT or other approving party not resulting from the ENGINEER's unacceptable services; fire; strikes; and floods. 
         If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly. 
   10.         This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace.
         False certification or violation of the certification may result in sanctions including, but not limited to suspension of contract or
           grant payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for at least one (1) year but not more than (5) years. 
         For the purpose of this certification, "grantee" or "Contractor" means a corporation, partnership or those entity with twenty-five (25) or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act. 
         The contractor/grantee certifies and agrees that it will provide a drug free workplace by:
                  (a) Publishing a statement:
                           (1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace. 
                           (2) Specifying the actions that will be taken against employees for violations of such prohibition.
                           (3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
                                    (a) abide by the terms of the statement; and 
                                    (b) notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than five (5) days after such conviction.
                  (b) Establishing a drug free awareness program to inform employees about: 
                           (1) The dangers of drug abuse in the workplace;
                           (2) The grantee's or contractor's policy to maintain a drug free workplace;
                           (3) Any available drug counseling, rehabilitation and employee assistance program; and 
                           (4) The penalties that may be imposed upon an employee for drug violations.
                  (c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the contract or grant and to post the statement in a prominent place in the workplace.
                  (d) Notifying the contracting or granting agency within ten (10) days after receiving notice under part (b) paragraph (3) of  subsection (a) above from an employee or otherwise receiving actual notice of such conviction.
                  (e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation program.
                  (f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is required and indicating that a trained referral team is in place. 
         Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act, the ENGINEER, LPA and the DEPARTMENT agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the ENGINEER for future project. The ENGINEER will submit progress reports with each invoice showing work that was completed during the last reporting period and work they expect to accomplish during the following period. 
    11.         Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS 130/0.01 et seq.).
    12.         For Preliminary Engineering Contracts: 
                  (a) That tracing, plans, specifications, estimates, maps and other documents prepared by the ENGINEER in accordance with this AGREEMENT shall be delivered to and become the property of the LPA and that basic survey notes, sketches, charts, CADD files, related electronic files, and other data prepared or obtained in accordance with this AGREEMENT shall be made available, upon request to the LPA or to the DEPARTMENT, without restriction or limitation as to their use. Any re-use of these documents without the ENGINEER involvement shall be at the LPA's sole risk and will not impose liability upon the ENGINEER. 
                  (b) That all reports, plans, estimates and special provisions furnished by the ENGINEER shall conform to the current Standard Specifications for Road and Bridge Construction, Bureau of Local Roads and Streets Manual or any other applicable requirements of the DEPARTMENT, it being understood that all such furnished documents shall be approved by the LPA and the DEPARTMENT before final acceptance. During the performance of the engineering services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the ENGINEER's expense. 
    13.         For Construction Engineering Contracts:
                  (a) That all services are to be furnished as required by construction progress and as determined by the LPA employee In Responsible Charge. The ENGINEER shall complete all services herein within a time considered reasonable to the LPA, after the CONTRACTOR has completed the construction contract.
                  (b) That all field notes, test records and reports shall be turned over to and become the property of the LPA and that during the performance of the engineering services herein provide for, the ENGINEER shall be responsible for any loss or damage to the documents herein enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the ENGINEER's expense. 
                  (c) That any differences between the ENGINEER and the LPA concerning the interpretation of the provisions of this AGREEMENT shall be referred to a committee of disinterested parties consisting of one member appointed by the ENGINEER, one member appointed by the LPA, and a third member appointed by the two other members for disposition and that the committee's decision shall be final. 
                  (d) That in the event that engineering and inspection services to be furnished and performed by the LPA (including personnel furnished by the ENGINEER) shall, in the opinion of the STATE be incompetent or inadequate, the STATE
                       shall have the right to supplement the engineering and inspection force or to replace the engineers or inspectors employed on such work at the expense of the LPA. 
                  (e) Inspection of all materials when inspection is not provided at the sources by the STATE Central Bureau of Materials, and submit inspection reports to the LPA and STATE in accordance with the STATE Central Bureau of Materials "Project Procedures Guide" and the policies of the STATE. 
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Attest:
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of
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EXHIBIT A SCOPE OF SERVICES
To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before described and enumerated below
EXHIBIT B PROJECT SCHEDULE
Exhibit C
Qualification Based Selection (QBS) Checklist
The LPA must complete Exhibit D. If the value meets or will exceed the threshold in 50 ILCS 510, QBS requirements must be followed. Under the threshold, QBS requirements do not apply. The threshold is adjusted annually. If the value is under the threshold with federal funds being used, federal small purchase guidelines must be followed. 
Items 1-13 are required when using federal funds and QBS process is applicable. Items 14-16 are required when using State funds and the QBS process is applicable. 
No  Yes
1
Do the written QBS policies and procedures discuss the initial administration (procurement, management and administration) concerning engineering and design related consultant services?
2
Do the written QBS policies and procedures follow the requirements as outlined in Section 5-5 and specifically Section 5-5.06 (e) of the BLRS Manual?
3
Was the scope of services for this project clearly defined?
4
Was public notice given for this project?
If yes Due date of submittal
5
Do the written QBS policies and procedures cover conflicts of interest?
6
Do the written QBS policies and procedures use covered methods of verification for suspension and debarment?
7
Do the written QBS policies and procedures discuss the methods of evaluation?
Project Criteria
Weighting
8
Do the written QBS policies and procedures discuss the method of selection?
Top three consultants ranked for this project in order
1
2
3
9
Was an estimated cost of engineering for this project developed in-house prior to contract negotiation?
10
Were negotiations for this project performed in accordance with federal requirements. 
11
Were acceptable costs for this project verified?
12	
Do the written QBS policies and procedures cover review and approving for payment, before forwarding the request for reimbursement to IDOT for further review and approval?
13
Do the written QBS policies and procedures cover ongoing and finalizing administration of the project (monitoring, evaluation, closing-out a contract, records retention, responsibility, remedies to violations or breaches to a contract, and resolution of disputes)?
14
QBS according to State requirements used?
15
Existing relationship used in lieu of QBS process?
16
LPA is a home rule community (Exempt from QBS).
Instructions for BLR 05530 - Page 1 of 3                                    
Form instructions are not to be submitted with the form
This form shall be used for a Local Public Agency (LPA) to enter into an agreement with an Engineering firm in connection with a project funded with Federal, State, and/or Motor Fuel Tax (MFT) funds. Based on the selection of type of engineering agreement and funding type, the form will change. For more information refer to the Bureau of Local Roads and Streets Manual (BLRS) Chapter 5. For signature requirements refer to Chapter 2, Section 3.05(b) of the BLRS manual. 
This form can also be used for structure inspections. 
When filing out this form electronically, once a field is initially completed, fields requiring the same information will be auto-populated.
Using Federal Funds?                  The user must select yes or no. Based on the selection, a drop-down menu will appear. The language of the form changes based on the selection.
                                    Selecting yes indicates federal funds will be used to fund all or a portion of the engineering for this phase of this project.  
                                    Selecting no indicates no federal funds will be used to fund any engineering for this phase of the project.
Agreement For                           If yes was selected for using Federal Funds, select Federal PE or Federal CE from the drop-down.
                                    If no was selected for using Federal Funds, select MFT PE, MFT CE, or MFT PE-CE.
Agreement Type                           From the drop down, select the type of agreement, types to choose from are: Original or Supplemental
Number                                    If the agreement is for a supplemental, insert the number of the supplemental using number 1 for the first supplemental, and increase the numbering as the supplementals increase. 
Local Public Agency
         Local Public Agency                  Insert the name of the LPA. This field value is used to populate the LPA name in the                   Agreement Signatures and the Exhibit pages.
         County                                    Insert the name of the county in which the LPA is located.
         Section Number                           Insert the section number applied to this project without dashes, dashes are automatically inserted.
         Job Number                           Insert the job number assigned for the project, if applicable. 
         Project Number                           Insert the project number assigned for this project, if applicable.
         Contact Name                           Insert the name of the LPA contact for this project.
         Phone Number                           Insert the phone for the LPA contact listed to the left without dashes.
         Email                                    Insert the email for the LPA contact listed to the left.
Section Provisions
         Location                                    Use the add location button to add additional locations, if needed, for up to a total of five locations. If there are more than five locations, use various. 
         Local Street/Road Name                  Insert the local street/road name.
         Key Route                           Insert the key route of the street/road listed to the left, if applicable.
         Length                                    Insert the length in miles as it pertains to the location listed to the left. For a structure insert 0.01.
         Structure Number                           Insert the existing structure number(s) for this project.
         Location Termini                           Insert the beginning and ending termini as it pertains to this location for this project.
         Add Location                           Use this button to add additional location. 
         Remove Location                           Use this button to remove a location added in error. Please note that at least one location is required. 
         Project Description                  Insert a description of the work to be accomplished by this project.
         Engineering Funding                  Check all boxes that apply, if type other is checked, insert the type of other funding in the box following "other." The form will change based on the box(es) checked. 
         Anticipated Construction Funding         Check all boxes that apply, if type other is checked, insert the type of other funding in the box following "other." 
Instructions for BLR 05530 - Page 2 of 3
Agreement For                                    Select the check box for the type of engineering the agreement is for. Phase I for Preliminary Engineering, Phase II for Design Engineering, Phase III for Construction Engineering. When Federal Funds are used, Phase I and Phase II can be selected when the agreement is for Federal PE. When Federal CE is selected, only Phase III can be selected. For MFT, the Phases can be selected based on the original selection at the top of the form for the agreement type. 
Consultant
         Primary Consultant (Firm) Name         Insert the name of the primary consultant firm that will be executing this agreement. This field value is used to populate the consultant name in the Agreement Summary, Agreement Signatures and the Exhibit pages.
         Contact Name                           Insert the name of the contact for the firm listed to the left. 
         Phone Number                           Insert the phone number for the contact listed to the left, without dashes.
         Email                                    Insert the email of the contact listed to the left. 
         Address                                    Insert the address of the firm listed to the left.
         City                                    Insert the city of the firm listed to the left.
         State                                    Insert the state of the firm listed to the left.
         Zip Code                           Insert the zip code of the firm listed to the left.
Agreement Exhibits                           Check all that apply, for boxes checked that do not have a description, insert the name of the exhibit.
         Exhibit A                                    Insert the scope of services covered by this agreement/ project. This exhibit is required.
         Exhibit B                                    Insert the project schedule that applies to this agreement/ project. This exhibit is required. 
         Exhibit C                           Qualification Based Selection (QBS) Checklist process must be followed when the value of engineering will meet and/or exceed the threshold in 50 ILCS 510. If the process does not apply, check the form not applicable checkbox on the top of the exhibit page.  If the process applies and using federal funds, complete items 1 through 13. If the process applies and using state funds, complete items 14 through 16.
         Exhibit D                           Cost Plus Estimate of Consultant Services (CECS) Worksheet (BLR 05513 or BLR 05514). If the method of compensation was checked (under LPA Agrees item 4) as Cost Plus Fixed Fee (Anniversary Raise or Fixed Raise) in the agreement, then this exhibit is required and the correct BLR form: BLR 05514 for Fixed Raise or BLR 05513 for Anniversary Raise.
         Exhibit                                    Use the remaining boxes and lines to add additional exhibits as needed. 
LPA Agrees
         Method of Compensation                  Select the method of compensation for this agreement by checking the applicable box. 
                                             If Percent is checked (this is only available when agreement is for MFT funds.), insert in the box the applicable percentage.
                                             If Lump Sum is checked, complete the box after lump sum showing the lump sum compensation amount. For agreements funded with federal funds the lump sum shall be determined by using the Cost Plus Fixed Fee formula.
                                             If Specific Rate is checked, insert the specific rate in the box. The specific rate cannot exceed  $150,000. For a federal project this is limited to testing services only. 
                                             If Cost Plus Fixed Fee is checked, select the type of raise the agreement will use: Anniversary or Fixed. If this method is selected, BLR 05513 or BLR 05514 must be included in the exhibits. 
Instructions for BLR 05530 - Page 3 of 3
Agreement Summary                           
         Prime Consultant (Firm) Name         Field populated from the Prime Consultant (Firm) Name entered on the first pages of the agreement.
         TIN/FEIN/SS                           Insert the Prime Consultant's Taxpayer Identification Number (TIN), Federal Employer Identification Number (FEIN) or Social Security Number (SS).
         Agreement Amount                  Insert the maximum agreement amount.
         Subconsultant(s)                           As applicable, insert the name of each subconsultant engaged in this agreement/ project. Subconsultants are defined as any firm that is required to complete a Cost Estimate of Consultant Services (CECS) Worksheet.
         TIN/FEIN/SS                           Insert the Subconsultant's Taxpayer Identification Number (TIN), Federal Employer Identification Number (FEIN) or Social Security Number (SS).
         Agreement Amount                  Insert the maximum agreement amount for the subconsultant listed to the left. 
         Add Subconsultant                  If additional lines are needed for additional subconsultants, insert lines as needed and complete the required information. 
         Subconsultant Total                   This field is automatically completed, it is the sum of all the agreement amounts for all subconsultants listed. 
         Prime Total                           This field is automatically completed, it is the amount of the prime consultant fee as listed above. 
         Total for All                           This field is automatically completed, it is the sum of the subconsultant and the prime total.
Agreement Signatures                           
Executed by LPA 
         Local Public Agency Type                  From the drop down, select the type of LPA. Types to choose from are: City, County, Town, or Village. 
         Local Public Agency                  Field populated from the Local Public Agency entered on the first pages of the agreement.
         By                                    The LPA clerk will sign here.
         By                                    The LPA official authorized to sign this agreement will sign and date here. 
         Seal of LPA                           The LPA will seal the document here.
         Title                                    Insert the title of the LPA official who signed above.
Executed by the Engineer         
         Prime Consultant (Firm) Name         Field populated from the Prime Consultant (Firm) Name entered on first pages of the agreement.
         By                                     The person(s) authorized to sign this agreement from the engineering firm will sign and date here. 
         Title                                    Insert the title of the person signing above. 
         
For Agreement using MFT or State Funds only:
         Regional Engineer                  Upon approval the Regional Engineer will sign and date here.
A minimum of four (4) signed originals must be submitted to the Regional Engineer's District office.
Following approval, distribution will be as follows:
         Central Office (only for Projects using State and/or Federal Funds)
         District
         Engineer (Municipal, Consultant or County)
         Local Public Agency Clerk
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	ContactName: Troy Turner
	Phone: (618) 346-5211
	localstreet: Summit Avenue
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	keyroute:  FAU 9133
	AddLoc: 
	StructureNumb: N/A
	RemLoc: 
	loctermini: The intersection Summit Avenue and Notting Hill Court to the north and the intersection Summit Avenue and Dooner Drive to the south.
	ProjDescr: The project consists of reconstructing and adding pedestrian and bicycle accommodations for a portion of Summit Avenue from Notting Hill Court to Dooner Drive. The project also includes milling the existing roadway, widening and repaving the road.
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	contactname: Roger Osthoff
	ConsultPhone: (618) 345-8918
	Address: 1500 Eastport Plaza Drive, Suite 200
	City: Collinsville
	StateAbbreviation: IL
	ZipCode: 62234
	ConsultEmail: roger.osthoff@volkert.com
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	title: Mayor
	title1: Vice President
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	bySigDate4: 
	ExA_Exp: Project ScheduleIt is the City’s desire to have a Task Order approved by Council and executed by the end of January 2025, with all right-of-way acquired by the end of May 2025, and a project letting in December 2025 for construction in the 2026.Technical Scope of WorkThe consultant shall complete the following:• Follow the federal relocation process to obtain necessary easements from the properties on the attached exhibit.• Work with the City Engineer to provide him with the necessary ROW negotiation experience to become a ROW negotiator.• Have the documents recorded.The project consists of obtaining 7 temporary construction easements and 1 permanent easement from 6 property owners along the portion of Summit Avenue from Alco Drive to Dooner Drive. The other necessary easements were acquired under a previous contract.
	EBC_Exp: It is the City’s desire to have a Task Order approved by Council and executed by the end of January 2025, with all right-of-way acquired by the end of May 2025, and a project letting in December 2025 for construction in 2026.See attached Phase 1 Easement, Fees, and Schedule.
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